

COST ANALYSIS

CONSTRUCTION OF PROJECT NO. 22-0504: Council Chambers ADA Restroom and Translation Booth Remodel

Construction Contract	\$ 821,440.00
Contract Administration, Inspection and Testing	\$ 123,216.00
Contingencies	\$ 164,288.00
TOTAL ESTIMATED CONSTRUCTION COSTS	\$ 1,108,944.00