

CITY OF SANTA ANA
PROPOSAL
PROJECT NO.: 22-1390
STORMWATER CHANNEL FENCING UPGRADES PHASE II

BID PROPOSAL

TO: CITY COUNCIL OF THE CITY OF SANTA ANA

FROM: Lightning Fence Co., Inc.

REQUIREMENT:

The undersigned bidder declares that they have carefully examined the location of the proposed work, that they have examined the Contract Documents in its entirety and hereby proposes to furnish all material and do all the work required to complete the said work in accordance with said plans (if any) and the specifications for the unit price(s) or lump sum(s) set forth in the following schedule:

Item	Description	Qty	Unit	Unit Price	Amount
1	Remove and Dispose existing chain link fence, posts and foundations, complete.	3,960	LF	\$ 9 -	\$ 35,640 -
2	Furnish and Install, complete, 8-Foot High Securifor 4D fence and concrete foundation per plan.	3,960	LF	\$ 137 -	\$ 542,520 -
3	Furnish and Install Complete 8-Foot High by 6-Foot Wide Securifor 4D single swing gate per plan.	10	EA	\$ 5,000 -	\$ 50,000 -
4	Furnish and Install sign on fence (CSA).	13	EA	\$ 300 -	\$ 3,900 -
5	Traffic Signs.	24	EA	\$ 250 -	\$ 6,000 -
6	Pedestrian Barricade.	2	EA	\$ 500 -	\$ 1,000 -
7	Vandalism - Maintenance Period (90 Calendar Days).	1	LS	\$15,000	\$ 15,000 -
8	Mobilization	1	LS	\$ 5,000 -	\$ 5,000 -
9	Construction Permit	1	LS	\$9,288	\$9,288
10	Project Sign	1	LS	\$ 1,000 -	\$ 1,000 -

CITY OF SANTA ANA
PROPOSAL

ADDENDUM NO. 2
PROJECT NO. 22-1390

PROJECT NO.: 22-1390
STORMWATER CHANNEL FENCING UPGRADES PHASE II

TOTAL BASE BID	\$ 669,348 —
----------------	--------------

The lowest responsible bidder shall be selected based on the total base bid. The City reserves the right to award the Base Bid, and any, all, or none of the add-alternate bid items (if any).

* The quantity for this bid item is shown for bid comparison only. This bid item shall not be subject to the "25%" limit as stated in Section 3-2 of the Standard Specifications. The actual amount for this item will be dictated by the actual quantity used, and the Agency reserves the right to increase or decrease the quantity of this item accordingly.

† This bid item is considered a Specialty Item per Section 2-3.2 of the Standard Specifications.

TIME FOR COMPLETION OF IMPROVEMENTS AND LIQUIDATED DAMAGES

The undersigned bidder hereby proposes to complete the Work for the total base bid amount shown above, within 170 working days after the commencement date stated in the Notice to Proceed. The first 80 working days of which is for construction, and the last 90 working days for the vandalism-maintenance period. **The contractor shall order any material specified in the contract document requiring a long lead-time immediately after the Notice to Proceed. The lead-time for the items is including in the total working days.**

The liquidated damages amount, in lieu of the amount specified in Subsection 6-9 of the Standard Specifications, shall be \$1,300 per calendar day.

Name of Firm Lightning Fence Co., Inc

Signature of BIDDER [Signature]

Title President

(If an individual, so state. If a firm or co-partnership, state the firm name and give the names of all individual co-partners composing the firm. If a corporation, state legal name of corporation, and names of President, Secretary, Treasurer and Manager, thereof.)