

CITY OF SANTA ANA
PROPOSAL
 PROJECT NO.: 22-6469
 STORMWATER CHANNEL FENCING UPGRADES

BID PROPOSAL

TO: CITY COUNCIL OF THE CITY OF SANTA ANA

FROM: Quality Fence Co., Inc.

REQUIREMENT:

The undersigned bidder declares that they have carefully examined the location of the proposed work, that they have examined the Contract Documents in its entirety and hereby proposes to furnish all material and do all the work required to complete the said work in accordance with said plans (if any) and the specifications for the unit price(s) or lump sum(s) set forth in the following schedule:

| Item | Description | Qty | Unit | Unit Price | Amount |
|----------------------------|---|-------|------|-------------|---------------|
| 1 | Construction Permit | 1 | LS | \$10,300 | \$10,300 |
| 2 | Project Sign | 1 | LS | \$ 1,200.00 | \$ 1,200.00 |
| Minnie Open Channel | | | | | |
| 3 | Remove and Dispose existing chain link fence, posts, foundations and tree stumps/vegetation complete. | 700 | LF | \$ 4.00 | \$ 2,800.00 |
| 4 | Furnish and Install, complete, 8-Foot High Securifor 4D fence and Concrete Footing. | 1,630 | LF | \$ 150.00 | \$ 244,500.00 |
| 5 | Furnish and Install Complete 8-Foot High by 6-Foot Wide Securifor 4D single swing gate. | 6 | EA | \$ 1,250.00 | \$ 7,500.00 |
| 6 | Furnish and Install sign on fence. | 6 | EA | \$ 120.00 | \$ 720.00 |
| 7 | UPRR Flagging * | 15 | DAYS | \$1,500 | \$22,500 |
| 8 | UPRR Permit | 1 | LS | \$1,045 | \$ 1,045.00 |

| | | | | | |
|---|---|-----|----|-------------|--------------|
| Santiago Creek – (South Side) Broadway to Main St. | | | | | |
| 9 | Furnish and Install Complete 8-Foot High by 6-Foot Wide Securifor 4D single swing gate. | 4 | EA | \$ 1,700.00 | \$ 6,800.00 |
| 10 | Furnish and Install, complete, 8-Foot High Securifor 4D fence and Concrete Footing. * | 600 | LF | \$ 150.00 | \$ 90,000.00 |

CITY OF SANTA ANA
PROPOSAL
 PROJECT NO.: 22-6469
 STORMWATER CHANNEL FENCING UPGRADES

REBID

| | | | | | |
|--|--|----|----|------------|-------------|
| 11 | Furnish and Install sign on fence. | 4 | EA | \$120.00 | \$480.00 |
| Santiago Creek Pedestrian Crossing Bridge at Broadway | | | | | |
| 12 | Furnish and Install Wrought Iron Fence and Concrete Footing per Plans. | 35 | LF | \$300.00 | \$10,500.00 |
| 13 | Furnish and Install 6' Wrought Iron Swing Gate. | 1 | EA | \$2,500.00 | \$2,500.00 |
| 14 | Furnish and Install sign on fence. | 1 | EA | \$120.00 | \$120.00 |

| | |
|-----------------------|----------------------|
| TOTAL BASE BID | \$ 400,965.00 |
|-----------------------|----------------------|

ADD ALTERNATES:

| Item | Description | Qty | Unit | Unit Price | Amount |
|-------------|---|------------|-------------|-------------------|---------------|
| 1 | Vandalism – Maintenance Period (90 Calendar Days) | 1 | LS | \$15,000 | \$15,000 |

| | |
|--|----------------------|
| TOTAL ADD ALTERNATES | \$15,000 |
| TOTAL BASE BID + ADD ALTERNATES | \$ 415,965.00 |

The lowest responsible bidder shall be selected based on the total base bid. The City reserves the right to award the Bid, and any, all, or none of the add-alternate bid items (if any).

* The quantity for this bid item is shown for bid comparison only. This bid item shall not be subject to the “25%” limit as stated in Section 3-2 of the Standard Specifications. The actual amount for this item will be dictated by the actual quantity used, and the Agency reserves the right to increase or decrease the quantity of this item accordingly.

† This bid item is considered a Specialty Item per Section 2-3.2 of the Standard Specifications.

TIME FOR COMPLETION OF IMPROVEMENTS AND LIQUIDATED DAMAGES

The undersigned bidder hereby proposes to complete the Work for the total base bid amount shown above, within 170 working days after the commencement date stated in the Notice to Proceed. The first 80 working days of which is for construction, and if awarded, the last 90 working days for the vandalism-maintenance period. **The contractor shall order any material**