

COST ANALYSIS

CONSTRUCTION OF PROJECT NO. 21-2740: Flower Street Bike Trail Renovation From Crossover to Warner Avenue

Construction Contract	\$ 1,066,714.35
Contract Administration, Inspection and Testing	\$ 160,007.15
Contingencies	\$ 160,007.15
TOTAL ESTIMATED CONSTRUCTION COSTS	\$ 1,386,728.66